
Date: 10/19/2024
Web: www.mtechestimating.com

E-mail: info@mtechestimating.com
-$                             
-$                             

CSI DIVISIONS Cost/SF
1 01-General Conditions #DIV/0!
2 06-Wood, Plastics & Composites #DIV/0!

Total Trade Cost #DIV/0!
NOTES FOR CLIENTS
1. This estimate is based on real market prices that are regularly updated by our team persons through market surveys and online -$                         
 resources, we still encourage our clients to put their own. OVERHEAD 7% -$                         

  2. This sheet is your property and we encourage you to fine tune the wastage and pricing values to your preference. PROFIT 15% -$                         
3. Feel free to contact us for any queries or suggestions. INSURANCE 3% -$                         

CONTINGENCY 2% -$                         
-$                 

-$                                -$                                 

MATERIAL TAKEOFF AND COST ESTIMATE STATEMENT

LOCATION:

PROJECT NAME:

221 Monroe DR West Palm Beach, FL 33405

Royal Residence

Area Summary (GSF)

DIVISION WISE SUMMARY

MTE ID:
TOTAL BASE BID

TOTAL TRADES AMOUNTM24-2530-OT

TOTAL TRADES AMOUNT

TOTAL BASE BID 

Total costTotal labor costTotal material cost

-$                                 
-$                                 

-$                                
-$                                

-$                                
-$                                

-$                                



Date: 10/19/2024
Web: www.mtechestimating.com

E-mail: info@mtechestimating.com
M24-2530-OT

Sr # REFERENCE DESCRIPTION QUANTITY WASTE TOTAL QTY UNIT COST/UNIT MATERIAL 
TOTAL

UNIT 
HOURS

TOTAL 
MANHOUR

LABOR 
RATE

TOTAL 
LABOR TOTAL COST TRADE COST

DIV. 01 GENERAL CONDITIONS

GENERAL REQUIREMENTS
1 Mobilization 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
2 Supervision 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
3 Safety requirements 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
4 Office overheads 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
5 Project Closeouts 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
6 Submittal and approval 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 
7 Temporary Facilities and Controls 1 0% 1 LS -$            -$               0.000 0.00 -$              -$                -$                 

Subtotal (General conditions) Total mat. cost: -$           Total labor cost: -$          -$                      

DIV. 06 WOOD PLASTICS & COMPOSITES

BEAM, LUMBERS, HEADERS
8 (3)-2x10 LVL Girder 520 5% 546 LF -$            -$               0.000 0.00 -$              -$                -$                 
9 (3)-2x12 LVL Girder 243 5% 255 LF -$            -$               0.000 0.00 -$              -$                -$                 

10 (3)-2x8 Header 72 5% 75 LF -$            -$               0.000 0.00 -$              -$                -$                 
11 6x8 Cedar Wood Beam w/ Custom Carved End 42 5% 44 LF -$            -$               0.000 0.00 -$              -$                -$                 
12 4x8 Cedar Wood beam 25 5% 27 LF -$            -$               0.000 0.00 -$              -$                -$                 
13 (2) 2x8 Header w/ 1/2'' Spacer, Sistered 24 5% 25 LF -$            -$               0.000 0.00 -$              -$                -$                 
14 (3) 2x8 Header 62 5% 65 LF -$            -$               0.000 0.00 -$              -$                -$                 
15 (2) 2x10 Header w/ 1/2'' Plywood Spacer, Sistered 39 5% 41 LF -$            -$               0.000 0.00 -$              -$                -$                 
16 (3) 2x10 LVL Header 41 5% 43 LF -$            -$               0.000 0.00 -$              -$                -$                 
17 (2) 2x10 LVL Header 27 5% 28 LF -$            -$               0.000 0.00 -$              -$                -$                 

ROUGH CARPENTRY
18 2x10 Pressure Treated Ledger 249 5% 262 LF -$            -$               0.000 0.00 -$              -$                -$                 
19 2x8 Pressure Treated Ledger 22 5% 23 LF -$            -$               0.000 0.00 -$              -$                -$                 

WOODEN POST & COLUMNS
20 (3) 2x4 Wood Column (H=2'-0'') 24 5% 25 LF -$            -$               0.000 0.00 -$              -$                -$                 
21 C-1: (3) 2x4 Wood Column (H=10'-0'') 90 5% 95 LF -$            -$               0.000 0.00 -$              -$                -$                 
22 C-2: (6) 2x4 Wood Column (H=10'-0'') 120 5% 126 LF -$            -$               0.000 0.00 -$              -$                -$                 
23 4x4 Wood Post (H=9'-0'') 36 5% 38 LF -$            -$               0.000 0.00 -$              -$                -$                 

WOODEN TRUSS & JOISTS
24 2x8 Floor Joist @ 16'' O.C. Southern Pine SS Grade 240 5% 252 LF -$            -$               0.000 0.00 -$              -$                -$                 
25 2x10 Floor Joist @ 16'' O.C. 1219 5% 1280 LF -$            -$               0.000 0.00 -$              -$                -$                 
26 2x10 Floor Joist @ 12'' O.C. 63 5% 67 LF -$            -$               0.000 0.00 -$              -$                -$                 
27 Prefab Roof Trusses @ 24'' O.C. 465 5% 489 LF -$            -$               0.000 0.00 -$              -$                -$                 
28 2x12 Roof Joist @ 24'' O.C. 216 5% 227 LF -$            -$               0.000 0.00 -$              -$                -$                 
29 2x4 Cedar Rafter Tails @ 24'' O.C. 379 5% 398 LF -$            -$               0.000 0.00 -$              -$                -$                 
30 2x8 Cedar Rafters w/ Custom Sculpted End Detail @ 24'' O.C. 143 5% 150 LF -$            -$               0.000 0.00 -$              -$                -$                 
31 2x12 Roof Joist @ 16'' O.C. 112 5% 117 LF -$            -$               0.000 0.00 -$              -$                -$                 
32 2x10 Flat roof Joists @ 16'' O.C 392 5% 412 LF -$            -$               0.000 0.00 -$              -$                -$                 

WALL FRAMING
33 2X4 Wood Studs @ 16" O.C. (Wall Height=10'-0") 169 5% 178 LF -$            -$               0.000 0.00 -$              -$                -$                 
34 2X4 Wood Studs @ 16" O.C. (Wall Height=10'-6") 459 5% 482 LF -$            -$               0.000 0.00 -$              -$                -$                 
35 2X4 Wood Studs @ 16" O.C. (Wall Height=11'-0") 1303 5% 1368 LF -$            -$               0.000 0.00 -$              -$                -$                 
36 2X4 Wood Studs @ 16" O.C. (Wall Height=8'-0") 438 5% 460 LF -$            -$               0.000 0.00 -$              -$                -$                 
37 2X4 Wood Studs @ 16" O.C. (Wall Height=9'-0") 2061 5% 2164 LF -$            -$               0.000 0.00 -$              -$                -$                 
38 2X4 Wood Studs @ 16" O.C. (Wall Height=12'-0") 231 5% 243 LF -$            -$               0.000 0.00 -$              -$                -$                 
39 2X4 Wood Studs @ 16" O.C. (Wall Height=1'-6") 74 5% 77 LF -$            -$               0.000 0.00 -$              -$                -$                 
40 2X6 Wood Studs @ 16" O.C. (Wall Height=11'-0") 51 5% 53 LF -$            -$               0.000 0.00 -$              -$                -$                 
41 2X6 Wood Studs @ 16" O.C. (Wall Height=9'-0") 73 5% 76 LF -$            -$               0.000 0.00 -$              -$                -$                 
42 2X6 Wood Studs @ 16" O.C. (Wall Height=12'-0") 18 5% 19 LF -$            -$               0.000 0.00 -$              -$                -$                 
43 2X6 Wood Studs @ 16" O.C. (Wall Height=1'-6") 162 5% 170 LF -$            -$               0.000 0.00 -$              -$                -$                 
44 2X10 Wood Studs @ 16" O.C. (Wall Height=9'-0") 38 5% 40 LF -$            -$               0.000 0.00 -$              -$                -$                 

STUD PLATES
45 (2) 2X4 Top Wood Plate 1413 5% 1484 LF -$            -$               0.000 0.00 -$              -$                -$                 
46 2X4 Bottom Wood Plate 707 5% 742 LF -$            -$               0.000 0.00 -$              -$                -$                 
47 (2) 2X6 Top Wood Plate 325 5% 341 LF -$            -$               0.000 0.00 -$              -$                -$                 
48 2X6 Bottom Wood Plate 163 5% 171 LF -$            -$               0.000 0.00 -$              -$                -$                 
49 (2) 2X10 Top Wood Plate 11 5% 12 LF -$            -$               0.000 0.00 -$              -$                -$                 
50 2X10 Bottom Wood Plate 6 5% 6 LF -$            -$               0.000 0.00 -$              -$                -$                 

SHEATHING
51 5/8'' CDX Exterior Grade Plywood Roof Sheathing 4204 5% 4414 SF -$            -$               0.000 0.00 -$              -$                -$                 
52 No Of Sheets (4'x8') 132 0% 132 EA -$            -$               0.000 0.00 -$              -$                -$                 
53 10d Common Nails 10956 0% 10956 EA -$            -$               0.000 0.00 -$              -$                -$                 
54 3/4'' T&G Sub-Flooring 214 5% 225 SF -$            -$               0.000 0.00 -$              -$                -$                 
55 No Of Sheets (4'x8') 7 0% 7 EA -$            -$               0.000 0.00 -$              -$                -$                 
56 10d Common Nails 581 0% 581 EA -$            -$               0.000 0.00 -$              -$                -$                 
57 (2) Layer Of 3/4''  Plywood Floor Sheathing 5410 5% 5681 SF -$            -$               0.000 0.00 -$              -$                -$                 
58 No Of Sheets (4'x8') 170 0% 170 EA -$            -$               0.000 0.00 -$              -$                -$                 
59 10d Common Nails 14110 0% 14110 EA -$            -$               0.000 0.00 -$              -$                -$                 
60 5/8'' Exterior Grade Plywood Sheathing 3021 5% 3172 SF -$            -$               0.000 0.00 -$              -$                -$                 
61 No Of Sheets (4'x8') 95 0% 95 EA -$            -$               0.000 0.00 -$              -$                -$                 
62 10d Common Nails 7885 0% 7885 EA -$            -$               0.000 0.00 -$              -$                -$                 

MILLWORK
Base cabinet

63 2'-0" Deep Vanity Base Cabinets 34 5% 36 LF -$            -$               0.000 0.00 -$              -$                -$                 
64 2'-0" Deep Kitchen Base Cabinet w/ Adjustable Shelves 18 5% 19 LF -$            -$               0.000 0.00 -$              -$                -$                 
65 2'-0" Deep Covered Terrace Base Cabinet w/ Adjustable Shelves 13 5% 13 LF -$            -$               0.000 0.00 -$              -$                -$                 
66 2'-0" Deep Butler's Pantry Base Cabinet w/ Adjustable Shelves 19 5% 20 LF -$            -$               0.000 0.00 -$              -$                -$                 
67 2'-0" Deep Laundry Base Cabinet w / Adjustable Shelves 8 5% 9 LF -$            -$               0.000 0.00 -$              -$                -$                 
68 1'-8" Deep Storage Cabs Under Kitchen Island 6 5% 6 LF -$            -$               0.000 0.00 -$              -$                -$                 

Wall cabinet
69 1'-0" Deep Butler's Pantry Wall Cabinet w/ Adjustable Shelves 16 5% 17 LF -$            -$               0.000 0.00 -$              -$                -$                 
70 1'-0" Deep Kitchen Wall Cabinet w/ Adjustable Shelves 12 5% 12 LF -$            -$               0.000 0.00 -$              -$                -$                 
71 1'-6" Deep Kitchen Wall Cabinet w/ Adjustable Shelves 4 5% 4 LF -$            -$               0.000 0.00 -$              -$                -$                 
72 1'-0" Deep Laundry Wall Cabinets w/ Adjustable Shelves 16 5% 17 LF -$            -$               0.000 0.00 -$              -$                -$                 
73 1'-0" Deep Covered Terrace Full Height Cabinet 4 5% 4 LF -$            -$               0.000 0.00 -$              -$                -$                 

Racks
74 1'-6" Deep Wine Cellar Rack 8 5% 9 LF -$            -$               0.000 0.00 -$              -$                -$                 
75 1'-0" Deep Wine Cellar Rack 7 5% 7 LF -$            -$               0.000 0.00 -$              -$                -$                 

Closets
76 1'-6" Deep Built-In Buffet 7 5% 7 LF -$            -$               0.000 0.00 -$              -$                -$                 
77 1'-3" Deep Storage Shelves 7 5% 7 LF -$            -$               0.000 0.00 -$              -$                -$                 
78 2'-0" Deep Linen Closet w/Shelves & Rods 10 5% 11 LF -$            -$               0.000 0.00 -$              -$                -$                 
79 1'-6" Deep Linen Closet w/Shelves & Rods 2 5% 2 LF -$            -$               0.000 0.00 -$              -$                -$                 
80 1'-0" Deep Linen Closet w/Shelves & Rods 2 5% 2 LF -$            -$               0.000 0.00 -$              -$                -$                 
81 1'-7" Deep Linin Closet w/ Adjustable Shelves & Rod 2 5% 2 LF -$            -$               0.000 0.00 -$              -$                -$                 
82 1'-6" Deep Walk-In-Closet w/ Adjustable Shelves & Rod 14 5% 14 LF -$            -$               0.000 0.00 -$              -$                -$                 
83 1'-0" Deep Walk-In-Closet w/ Adjustable Shelves & Rod 67 5% 71 LF -$            -$               0.000 0.00 -$              -$                -$                 
84 2'-0" Deep Built-In Closet w/ Adjustable Shelves & Rod 4 5% 4 LF -$            -$               0.000 0.00 -$              -$                -$                 
85 2'-0" Deep Built-In Closet w/ Adjustable Shelves & Rod 10 5% 10 LF -$            -$               0.000 0.00 -$              -$                -$                 
86 2'-0" Deep Broom Closet w/ Adjustable Shelves & Rod 4 5% 4 LF -$            -$               0.000 0.00 -$              -$                -$                 
87 2'-0" Deep Storage Closet w/ Adjustable Shelves & Rod 14 5% 15 LF -$            -$               0.000 0.00 -$              -$                -$                 
88 2'-0" Deep Pool Storage Closet w/ Adjustable Shelves & Rod 6 5% 6 LF -$            -$               0.000 0.00 -$              -$                -$                 

STAIR
89 3'-0" Wide Wooden Stairs

22 Each Riser @ 7-1/4"
21 Each Tread @ 10"

22 0% 22 RISER -$            -$               0.000 0.00 -$              -$                -$                 

Subtotal (Wood, Plastics & Composites) Total mat. cost: -$           Total labor cost: -$          -$                      

$0
1. This estimate is based on real market prices that are regularly updated by our team persons through market surveys and online resources, we still encourage our clients to put their own.

   2. This sheet is your property and we encourage you to fine tune the wastage and pricing values to your preference.
3. Feel free to contact us for any queries or suggestions. 7% -$                            

15% -$                            
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